

**OFFICE OF THE EXECUTIVE ENGINEER SUB TRANSMISSION DIVISION-IIIND, RAJBAGH,
SRINAGAR**

Extension Notice 1

Due to poor response, the date of submission of bids in respect of below mentioned e-NIT is hereby extended with the details enumerated below: -

SN O	Description of Work	e-NIT No.	Cost of tender Document	Earnest Money (In Rs)	Last date of submission of e-bid
01	Stablilization and improvement of 33KV Noubugh Chadoora Line	<u>eNIT No. STD-II / 49 of 2026-27 Dated 04-07- 2026</u>	500.00	18597.00	07-08- 2026; 4:30pm
02	Stablilization and improvement of 33KV Nowbugh Charsharief Line		1000.00	43675.00	
03	Stablilization and improvement of 33KV Ahmadpora Beerwah Line		1000.00	22368.00	
04	Stablilization and improvement of 33KV Sharifabad Wadwan Line		500.00	17353.00	
05	Stablilization and improvement of 33KV Budgam Kremshore Line		500.00	13809.00	
06	Stablilization and improvement of 33KV Budgam Ichgam Line		500.00	17640.00	

Sd/-
Executive Engineer,
Sub Transmission Division-II,
Rajbagh, Srinagar.

No.: STD-II/3655-57/Ts
Dated: 31-07-2026

Copy to the: -

1. Superintending Engineer, O&M Circle-II, Srinagar for information.
2. Deputy Director, Information department, Srinagar for favour of information and necessary action. The above extension notice in respect of e-NIT may please be got published in two leading dailies of Srinagar and Jammu.
3. CEO-RAPDRP, IT Cell, Bemina for information and placing the above extension notice of e-NIT on website.

